
Recapitulatie

32
08
1.2
1.2

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
AMENAJARE TEREN
AMENAJARE TEREN

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                           0.00     842.49       0.00     800.38    1642.86
  din care utilaje:
  -Vut termice                                                     0.00
  -Vut electrice                                                   0.00
  -Vut altele                                                      0.00
Alte cheltuieli directe
  C.A.S.                    15.800%                   133.11                           133.11
  C.A.S.S.                   5.200%                    43.81                            43.81
  Aj.somaj                   0.500%                     4.21                             4.21
  Acc. munca, boli profes.   0.270%                     2.27                             2.27
  Contr.Concedii Medicale    0.850%                     7.16                             7.16
  Fond garantare salarii     0.250%                     2.11                             2.11
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                         0.00    1035.16       0.00     800.38    1835.54
Cheltuieli indirecte         Io =  10.000% x To                                        183.55
Profit                       Po =   5.000% x (To+Io)                                   100.95
Valoare                      V  = To+Io+Po                                            2120.05
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                        2120.05
T.V.A.                       TVA=  20.000% x (V+OS)                                    424.01
TOTAL GENERAL pe categorie                                                            2544.06
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
4
01

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
DESFACERI

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                         318.68    7642.51     431.71    2926.64   11319.53
  din care utilaje:
  -Vut termice                                                     0.00
  -Vut electrice                                                   0.00
  -Vut altele                                                    431.71
Alte cheltuieli directe
  C.A.S.                    15.800%                  1207.52                          1207.52
  C.A.S.S.                   5.200%                   397.41                           397.41
  Aj.somaj                   0.500%                    38.21                            38.21
  Acc. munca, boli profes.   0.270%                    20.63                            20.63
  Contr.Concedii Medicale    0.850%                    64.96                            64.96
  Fond garantare salarii     0.250%                    19.11                            19.11
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                       318.68    9390.35     431.71    2926.64   13067.38
Cheltuieli indirecte         Io =  10.000% x To                                       1306.74
Profit                       Po =   5.000% x (To+Io)                                   718.71
Valoare                      V  = To+Io+Po                                           15092.82
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                       15092.82
T.V.A.                       TVA=  20.000% x (V+OS)                                   3018.56
TOTAL GENERAL pe categorie                                                           18111.38
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
4
02

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
INFRASTRUCTURA

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                       70727.48   28201.22    3397.28   19346.00  121671.98
  din care utilaje:
  -Vut termice                                                  1945.58
  -Vut electrice                                                1451.36
  -Vut altele                                                      0.35
Alte cheltuieli directe
  C.A.S.                    15.800%                  4455.79                          4455.79
  C.A.S.S.                   5.200%                  1466.46                          1466.46
  Aj.somaj                   0.500%                   141.01                           141.01
  Acc. munca, boli profes.   0.270%                    76.14                            76.14
  Contr.Concedii Medicale    0.850%                   239.71                           239.71
  Fond garantare salarii     0.250%                    70.50                            70.50
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                     70727.48   34650.84    3397.28   19346.00  128121.60
Cheltuieli indirecte         Io =  10.000% x To                                      12812.16
Profit                       Po =   5.000% x (To+Io)                                  7046.69
Valoare                      V  = To+Io+Po                                          147980.45
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                      147980.45
T.V.A.                       TVA=  20.000% x (V+OS)                                  29596.09
TOTAL GENERAL pe categorie                                                          177576.54
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
4
03

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
SUPRASTRUCTURA

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                      115357.08   75856.18   25024.35   27163.50  243401.11
  din care utilaje:
  -Vut termice                                                  7799.37
  -Vut electrice                                               17145.63
  -Vut altele                                                     79.35
Alte cheltuieli directe
  C.A.S.                    15.800%                 11985.28                         11985.28
  C.A.S.S.                   5.200%                  3944.52                          3944.52
  Aj.somaj                   0.500%                   379.28                           379.28
  Acc. munca, boli profes.   0.270%                   204.81                           204.81
  Contr.Concedii Medicale    0.850%                   644.78                           644.78
  Fond garantare salarii     0.250%                   189.64                           189.64
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                    115357.08   93204.49   25024.35   27163.50  260749.42
Cheltuieli indirecte         Io =  10.000% x To                                      26074.94
Profit                       Po =   5.000% x (To+Io)                                 14341.22
Valoare                      V  = To+Io+Po                                          301165.58
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                      301165.58
T.V.A.                       TVA=  20.000% x (V+OS)                                  60233.12
TOTAL GENERAL pe categorie                                                          361398.70
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
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Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
ARHITECTURA

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                       95554.53   50831.62    2580.23    5825.90  154792.28
  din care utilaje:
  -Vut termice                                                     0.00
  -Vut electrice                                                1351.95
  -Vut altele                                                   1228.29
Alte cheltuieli directe
  C.A.S.                    15.800%                  8031.40                          8031.40
  C.A.S.S.                   5.200%                  2643.24                          2643.24
  Aj.somaj                   0.500%                   254.16                           254.16
  Acc. munca, boli profes.   0.270%                   137.25                           137.25
  Contr.Concedii Medicale    0.850%                   432.07                           432.07
  Fond garantare salarii     0.250%                   127.08                           127.08
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                     95554.53   62456.82    2580.23    5825.90  166417.48
Cheltuieli indirecte         Io =  10.000% x To                                      16641.75
Profit                       Po =   5.000% x (To+Io)                                  9152.96
Valoare                      V  = To+Io+Po                                          192212.19
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                      192212.19
T.V.A.                       TVA=  20.000% x (V+OS)                                  38442.44
TOTAL GENERAL pe categorie                                                          230654.62
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
4
05

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
INSTALATII ELECTRICE

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                       13971.51    3203.80     100.79      22.95   17299.05
  din care utilaje:
  -Vut termice                                                   100.79
  -Vut electrice                                                   0.00
  -Vut altele                                                      0.00
Alte cheltuieli directe
  C.A.S.                    15.800%                   506.20                           506.20
  C.A.S.S.                   5.200%                   166.60                           166.60
  Aj.somaj                   0.500%                    16.02                            16.02
  Acc. munca, boli profes.   0.270%                     8.65                             8.65
  Contr.Concedii Medicale    0.850%                    27.23                            27.23
  Fond garantare salarii     0.250%                     8.01                             8.01
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                     13971.51    3936.51     100.79      22.95   18031.76
Cheltuieli indirecte         Io =  10.000% x To                                       1803.18
Profit                       Po =   5.000% x (To+Io)                                   991.75
Valoare                      V  = To+Io+Po                                           20826.68
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                       20826.68
T.V.A.                       TVA=  20.000% x (V+OS)                                   4165.34
TOTAL GENERAL pe categorie                                                           24992.02
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
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Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
INSTALATII TERMICE

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                       12274.89    5190.73    2857.80      50.83   20374.25
  din care utilaje:
  -Vut termice                                                     0.00
  -Vut electrice                                                2857.80
  -Vut altele                                                      0.00
Alte cheltuieli directe
  C.A.S.                    15.800%                   820.13                           820.13
  C.A.S.S.                   5.200%                   269.92                           269.92
  Aj.somaj                   0.500%                    25.95                            25.95
  Acc. munca, boli profes.   0.270%                    14.01                            14.01
  Contr.Concedii Medicale    0.850%                    44.12                            44.12
  Fond garantare salarii     0.250%                    12.98                            12.98
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                     12274.89    6377.84    2857.80      50.83   21561.36
Cheltuieli indirecte         Io =  10.000% x To                                       2156.14
Profit                       Po =   5.000% x (To+Io)                                  1185.88
Valoare                      V  = To+Io+Po                                           24903.38
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                       24903.38
T.V.A.                       TVA=  20.000% x (V+OS)                                   4980.68
TOTAL GENERAL pe categorie                                                           29884.05
              PROIECTANT
         SC TECK TECTONA SRL
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Recapitulatie

32
08
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07

Executant
Obiectiv

Obiect
Categorie

[ ron ]

SC TECK TECTONA SRL
CONSOLIDARE DISPENSAR TBC
CONSTRUCTII SI INSTALATII
INSTALATII SANITARE

                                         Material   Manopera     Utilaj  Transport      TOTAL
                                              M          m          U          t          T
Cheltuieli directe                       19426.93    3715.36     297.10     232.38   23671.77
  din care utilaje:
  -Vut termice                                                    97.61
  -Vut electrice                                                 127.29
  -Vut altele                                                     72.20
Alte cheltuieli directe
  C.A.S.                    15.800%                   587.03                           587.03
  C.A.S.S.                   5.200%                   193.20                           193.20
  Aj.somaj                   0.500%                    18.58                            18.58
  Acc. munca, boli profes.   0.270%                    10.03                            10.03
  Contr.Concedii Medicale    0.850%                    31.58                            31.58
  Fond garantare salarii     0.250%                     9.29                             9.29
                                              Mo         mo         Uo         to         To
TOTAL CHELT. DIRECTE                     19426.93    4565.07     297.10     232.38   24521.47
Cheltuieli indirecte         Io =  10.000% x To                                       2452.15
Profit                       Po =   5.000% x (To+Io)                                  1348.68
Valoare                      V  = To+Io+Po                                           28322.30
Organizare de santier        OS =   0.000% x V                                           0.00
Total fara TVA                                                                       28322.30
T.V.A.                       TVA=  20.000% x (V+OS)                                   5664.46
TOTAL GENERAL pe categorie                                                           33986.76
              PROIECTANT
         SC TECK TECTONA SRL
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